8/24/2021 CHS B-Level GMP Facility

BID SUMMARY SHEET
Project #: 944022

Proposal Opening Date: 08/24/2021
Compensable Delay

Design Buider Name Overhead Profit (Per Day Amount) * (Multiplier) Total Project Cost (6)Totals:
PCL Construction Services, Inc.
(0.0000) * (36.00)
Total Project Cost = Target Cost * (Sum of Proposer's Overhead & Profit Percentages) + Extended cost for compensable delay 1% 3% $0.00 $880,000.00 $880,000.00
Technical Score 997.8300
Cost Per Technical Point 881.913753
Whiting-Turner Contracting Co.
(0.0000) * (36.00)
Total Project Cost = Target Cost * (Sum of Proposer's Overhead & Profit Percentages) + Extended cost for compensable delay 5% 5% $0.00 $2,200,000.00 $2,200,000.00
Technical Score 489.5000
Cost Per Technical Point
.ost Per Technical Poin 4,494.382022
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