

## UCLA Capital Programs

### BID SUMMARY SHEET WITH SUBCONTRACTORS

**Project #: 906020**

**Contract: MP200 Emergency Power Equipment Replacement-CMAR (Re-Bid)**

Bid Opening Date: 01/13/2026

Report Date: 1/13/2026 2:55 PM

Vendor Name:	(2)Lump Sum:	(3)Unit Prices: (Unit Price) * (# units)	(4)Alternates:	(5)Delay Amounts: (Per Day Amount) * (Multiplier)	(6)Totals:
--------------	--------------	---	----------------	--	------------

PCL Construction Services, Inc.

CM/Contractor Furnished Equipment - \$ 4,462,195.00

Option Sum-Phase 2 - \$ 3,427,852.00

No.1 (3000.0000 \* 57.00)

= \$ 171,000.00

Total Bid	\$7,890,047.00			\$171,000.00	\$8,061,047.00
Total Award Amount	\$0.00			\$0.00	\$0.00

Sub Contractor Listing

Portion of Work:	Name of Business:	Location:	License #:	DIR #:
N/A	N/A	N/A	N/A	

Turner Construction Co.

CM/Contractor Furnished Equipment - \$ 3,676,887.00

Option Sum-Phase 2 - \$ 4,808,393.00

No.1 (5000.0000 \* 57.00)

= \$ 285,000.00

Total Bid	\$8,485,280.00			\$285,000.00	\$8,770,280.00
Total Award Amount	\$0.00			\$0.00	\$0.00

Sub Contractor Listing

Portion of Work:	Name of Business:	Location:	License #:	DIR #:
N/A	N/A	N/A	N/A	

DPR Construction, A General Partnership

CM/Contractor Furnished Equipment - \$ 3,996,631.71

Option Sum-Phase 2 - \$ 5,986,499.00

No.1 (7000.0000 \* 57.00)

= \$ 399,000.00

Total Bid	\$9,983,130.71			\$399,000.00	\$10,382,130.71
Total Award Amount	\$0.00			\$0.00	\$0.00

Sub Contractor Listing

Portion of Work:	Name of Business:	Location:	License #:	DIR #:
Contractor Furnished Equipment Exhibit 33	OES Equipment (DPR Subsidiary)	Anaheim	1083716	1000003211
Traffic Control	Traffic Management Inc	Long Beach	785804	2000011522

1/13/26, 2:58 PM

contract.capnet.ucla.edu/Contract/BidPackageReport/Get/4777/6530

Total Bid: = (2)+(3)+(4)+(5)

Total Award Amount: Includes items with \*\*

Report\_653

ContractId: 24612

BidPackageVersionId: 4777

RunDate: 1/13/2026 2:55 PM